
BID TAB FOR:  CSO Rack 13 Sewer Separation FILE NO.     2012-060-00  

BID DATE:  April 29, 2015 CODE:  51002-P12044

ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $60,000.00 $60,000.00 $30,000.00 $30,000.00 $45,300.00 $45,300.00

2 201 Clearing and Grubbing 1 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $5,500.00 $5,500.00

3 202 Rack 13 Removal, as per plan 1 L.S. $8,000.00 $8,000.00 $45,000.00 $45,000.00 $3,500.00 $3,500.00

4 202 Pipe Removed 382 L.F. $5.00 $1,910.00 $15.00 $5,730.00 $5.00 $1,910.00

5 202 Pipe Abandoned 100 L.F. $6.00 $600.00 $10.00 $1,000.00 $35.00 $3,500.00

6 202 Wearing Course Removed 10721 S.Y. $4.00 $42,884.00 $2.00 $21,442.00 $2.00 $21,442.00

7 203 Excavation Including Embankment Construction 6886 C.Y. $20.00 $137,720.00 $0.01 $68.86 $0.10 $688.60

8 203 Rock Excavation 100 C.Y. $100.00 $10,000.00 $0.01 $1.00 $1.00 $100.00

9 207 Filter Fabric Fence 50 L.F. $6.00 $300.00 $3.00 $150.00 $1.30 $65.00

10 254 6 inch Ductile Iron Pipe 105 L.F. $100.00 $10,500.00 $170.00 $17,850.00 $110.00 $11,550.00

11 254 8 inch Ductile Iron Pipe 65 L.F. $100.00 $6,500.00 $145.00 $9,425.00 $180.00 $11,700.00

12 258 6 inch Valve 1 EACH $800.00 $800.00 $900.00 $900.00 $885.00 $885.00

13 259 6 inch x 6 inch Tee 1 EACH $1,500.00 $1,500.00 $400.00 $400.00 $400.00 $400.00

14 259 6 inch 45 degree bend 9 EACH $500.00 $4,500.00 $300.00 $2,700.00 $225.00 $2,025.00

15 259 8 inch 45 degree bend 4 EACH $500.00 $2,000.00 $350.00 $1,400.00 $315.00 $1,260.00

16 259 6 inch solid sleeve 2 EACH $500.00 $1,000.00 $250.00 $500.00 $210.00 $420.00

17 259 8 inch Romac Coupling 2 EACH $1,000.00 $2,000.00 $300.00 $600.00 $230.00 $460.00

18 263 Tying Into Existing Main 4 EACH $2,000.00 $8,000.00 $2,000.00 $8,000.00 $1,500.00 $6,000.00

19 407 Tack Coat 1072 GAL. $1.50 $1,608.00 $3.00 $3,216.00 $2.50 $2,680.00

20 448 Asphalt Concrete Surface Course, 1-1/4 inch thick 596 C.Y. $200.00 $119,200.00 $160.00 $95,360.00 $271.00 $161,516.00

21 455 Combination Curb and Gutter 3000 L.F. $15.00 $45,000.00 $25.00 $75,000.00 $18.15 $54,450.00

22 455 6" x 18" Curb 1000 L.F. $15.00 $15,000.00 $12.00 $12,000.00 $16.00 $16,000.00

23 456 Concrete Aprons, 6" Thick 1200 S.F. $6.00 $7,200.00 $7.00 $8,400.00 $6.50 $7,800.00

24 456 Concrete Walk, 4" Thick 4000 S.F. $5.00 $20,000.00 $3.00 $12,000.00 $5.50 $22,000.00

25 456 Concrete Walk, 6" Thick 2200 S.F. $6.00 $13,200.00 $3.50 $7,700.00 $6.50 $14,300.00

26 456 Curb Ramps 6 EACH $250.00 $1,500.00 $500.00 $3,000.00 $500.00 $3,000.00

27 503 Cofferdams, Cribs and Sheeting 1 Allow. $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00

28 552 12 inch Storm Sewer, Type A, Class B Bedding 1546 L.F. $100.00 $154,600.00 $135.00 $208,710.00 $122.00 $188,612.00

29 552 12 inch Storm Sewer, Ductile Iron, Class B Bedding 120 L.F. $200.00 $24,000.00 $120.00 $14,400.00 $50.00 $6,000.00

30 552 18 inch Storm Sewer, Type A, Class B Bedding 1100 L.F. $160.00 $176,000.00 $170.00 $187,000.00 $183.00 $201,300.00

31 552 30 inch Storm Sewer, Type A, Class B Bedding 1740 L.F. $350.00 $609,000.00 $200.00 $348,000.00 $290.50 $505,470.00

32 553 12 inch Inlet Connection, RCP, Class "B" Bedding 720 L.F. $100.00 $72,000.00 $85.00 $61,200.00 $114.00 $82,080.00

33 553 12 inch Inlet Connection, Ductile Iron, Class "B" Bedding 200 L.F. $200.00 $40,000.00 $120.00 $24,000.00 $25.00 $5,000.00

34 557 8 inch Sanitary Sewer, Class B Bedding 945 L.F. $130.00 $122,850.00 $170.00 $160,650.00 $162.00 $153,090.00

35 557 12 inch Sanitary Sewer, Class B Bedding 767 L.F. $150.00 $115,050.00 $165.00 $126,555.00 $165.00 $126,555.00

36 559 6 inch Pipe Reconnections, VCP, Class B Bedding 75 L.F. $150.00 $11,250.00 $80.00 $6,000.00 $125.00 $9,375.00

37 559 6 inch Pipe Bends, VCP, Class B Bedding 60 EACH $75.00 $4,500.00 $70.00 $4,200.00 $50.00 $3,000.00

38 560 6 inch House Lateral 1 EACH $1,000.00 $1,000.00 $3,500.00 $3,500.00 $6,550.00 $6,550.00

39 561 Manhole Frame and Cover 1 EACH $1,000.00 $1,000.00 $600.00 $600.00 $850.00 $850.00

40 562 Manhole MH-2A on Sanitary Sewer 8 EACH $4,000.00 $32,000.00 $4,000.00 $32,000.00 $6,235.00 $49,880.00

41 562 Manhole MH-2A on Storm Sewer 21 EACH $4,000.00 $84,000.00 $4,000.00 $84,000.00 $2,650.00 $55,650.00

42 562 Manhole MH-2C on Storm Sewer 10 EACH $8,000.00 $80,000.00 $7,200.00 $72,000.00 $5,800.00 $58,000.00
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BID TAB FOR:  CSO Rack 13 Sewer Separation FILE NO.     2012-060-00  

BID DATE:  April 29, 2015 CODE:  51002-P12044

ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction *2. H.M. Miller Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

43 562 Manhole MH-2C on Sanitary Sewer 2 EACH $8,000.00 $16,000.00 $7,700.00 $15,400.00 $8,010.00 $16,020.00

44 562 Manhole MH-2B on Storm Sewer 1 EACH $2,500.00 $2,500.00 $6,000.00 $6,000.00 $3,900.00 $3,900.00

45 562 Manhole Adjusted 20 EACH $1,000.00 $20,000.00 $700.00 $14,000.00 $850.00 $17,000.00

46 562 Manhole Reconstructed 4 EACH $3,000.00 $12,000.00 $3,800.00 $15,200.00 $10,000.00 $40,000.00

47 562 Manhole Rebuilt 11 L.F. $100.00 $1,100.00 $450.00 $4,950.00 $550.00 $6,050.00

48 563 Inlet Adjusted 40 EACH $500.00 $20,000.00 $400.00 $16,000.00 $150.00 $6,000.00

49 563 No. 3 Inlet 10 EACH $2,500.00 $25,000.00 $3,000.00 $30,000.00 $2,450.00 $24,500.00

50 603 Limestone for Driveway Reconstruction, 6" thick 1000 S.Y. $10.00 $10,000.00 $7.00 $7,000.00 $8.00 $8,000.00

51 604 Bank Run Gravel 3641 C.Y. $30.00 $109,230.00 $0.01 $36.41 $0.10 $364.10

52 614 Maintaining Traffic 1 L.S. $10,000.00 $10,000.00 $55,000.00 $55,000.00 $33,000.00 $33,000.00

53 619 Field Office 1 L.S. $10,000.00 $10,000.00 $5,000.00 $5,000.00 $500.00 $500.00

54 623 Construction Layout Stakes 1 L.S. $30,000.00 $30,000.00 $18,000.00 $18,000.00 $30,000.00 $30,000.00

55 624 Mobilization 1 L.S. $200,000.00 $200,000.00 $75,000.00 $75,000.00 $77,000.00 $77,000.00

56 SPEC Existing Manhole Rehabilitation 300 L.F. $300.00 $90,000.00 $300.00 $90,000.00 $500.00 $150,000.00

57 SPEC 8 inch CIPPL 691 L.F. $55.00 $38,005.00 $35.00 $24,185.00 $38.00 $26,258.00

58 SPEC 12 inch CIPPL 1111 L.F. $65.00 $72,215.00 $46.00 $51,106.00 $40.00 $44,440.00

59 SPEC 10 inch CIPPL 250 L.F. $65.00 $16,250.00 $35.00 $8,750.00 $39.00 $9,750.00

60 SPEC 15 inch CIPPL 286 L.F. $70.00 $20,020.00 $48.00 $13,728.00 $56.00 $16,016.00

61 SPEC 18 inch CIPPL 500 L.F. $90.00 $45,000.00 $60.00 $30,000.00 $72.00 $36,000.00

62 SPEC 21 inch CIPPL 436 L.F. $90.00 $39,240.00 $65.00 $28,340.00 $100.00 $43,600.00

63 SPEC 24 inch CIPPL 1020 L.F. $150.00 $153,000.00 $110.00 $112,200.00 $102.00 $104,040.00

64 SPEC 30 inch CIPPL 1680 L.F. $190.00 $319,200.00 $130.00 $218,400.00 $121.00 $203,280.00

65 SPEC 36 inch CIPPL 450 L.F. $195.00 $87,750.00 $185.00 $83,250.00 $145.00 $65,250.00

66 SPEC Bypass Pumping 1 L.S. $200,000.00 $200,000.00 $20,000.00 $20,000.00 $107,000.00 $107,000.00

67 SPEC Cleaning of Sewers 1 L.S. $20,000.00 $20,000.00 $36,000.00 $36,000.00 $78,000.00 $78,000.00

68 SPEC Slip-Lining of Sewers 484 L.F. $140.00 $67,760.00 $210.00 $101,640.00 $151.00 $73,084.00

TOTAL CONSTRUCTION COSTS $3,733,442.00 $2,824,843.27 $3,118,915.70

+/- ENGINEER'S ESTIMATE -24.3% -16.5%

*Ref # 58 total is incorrect.
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ESTIMATE OF PROJECT COSTS  

PROJECT:  CSO Rack 13 Sewer Separation July 28, 2014

CODE NUMBER:

FILE NUMBER:  2012-060-00

BID DATE:

FINAL ESTIMATE of cost for the improvement of 

Rack 13 Sewer Separation

                                                                                                  

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA FIRST ENERGY SBC TIME-WARNER SPECIAL RECONSTRUCTION

01 103.05 Contract Performance Bond 1 L.S. $60,000.00 $60,000.00 $60,000.00 

02 201 Clearing and Grubbing 1 L.S. $1,000.00 $1,000.00 

03 202 Rack 13 Removal, as per plan 1 L.S. $8,000.00 $8,000.00 

04 202 Pipe Removed 382 L.F. $5.00 $1,910.00 

05 202 Pipe Abandoned 100 L.F. $6.00 $600.00 

06 202 Wearing Course Removed 10721 S.Y. $4.00 $42,885.33 

07 203 Excavation Including Embankment Construction 6886 C.Y. $20.00 $137,720.00 

08 203 Rock Excavation 100 C.Y. $100.00 $10,000.00 

09 207 Filter Fabric Fence 50 L.F. $6.00 $300.00 

10 254 6 inch Ductile Iron Pipe 105 L.F. $100.00 $10,500.00 

11 254 8 inch Ductile Iron Pipe 65 L.F. $100.00 $6,500.00 

12 258 6 inch Valve 1 EACH $800.00 $800.00 

13 259 6 inch x 6 inch Tee 1 EACH $1,500.00 $1,500.00 

14 259 6 inch 45 degree bend 9 EACH $500.00 $4,500.00 

15 259 8 inch 45 degree bend 4 EACH $500.00 $2,000.00 

16 259 6 inch solid sleeve 2 EACH $500.00 $1,000.00 

17 259 8 inch Romac Coupling 2 EACH $1,000.00 $2,000.00 

18 263 Tying Into Existing Main 4 EACH $2,000.00 $8,000.00 

19 407 Tack Coat 1072 GAL. $1.50 $1,608.20 

20 448 Asphalt Concrete Surface Course, 1-1/4 inch thick 596 C.Y. $200.00 $119,125.93 

21 455 Combination Curb and Gutter 3000 L.F. $15.00 $45,000.00 

22 455 6" x 18" Curb 1000 L.F. $15.00 $15,000.00 

23 456 Concrete Aprons, 6" Thick 1200 S.F. $6.00 $7,200.00 

24 456 Concrete Walk, 4" Thick 4000 S.F. $5.00 $20,000.00 

25 456 Concrete Walk, 6" Thick 2200 S.F. $6.00 $13,200.00 

26 456 Curb Ramps 6 EACH $250.00 $1,500.00 

27 503 Cofferdams, Cribs and Sheeting 1 Allow. $50,000.00 $50,000.00 

28 552 12 inch Storm Sewer, Type A, Class B Bedding 1546 L.F. $100.00 $154,600.00 

29 552 12 inch Storm Sewer, Ductile Iron, Class B Bedding 120 L.F. $200.00 $24,000.00 

30 552 18 inch Storm Sewer, Type A, Class B Bedding 1100 L.F. $160.00 $176,000.00 

31 552 30 inch Storm Sewer, Type A, Class B Bedding 1740 L.F. $350.00 $609,000.00 

32 553 12 inch Inlet Connection, RCP, Class "B" Bedding 720 L.F. $100.00 $72,000.00 

33 553 12 inch Inlet Connection, Ductile Iron, Class "B" Bedding 200 L.F. $200.00 $40,000.00 

34 557 8 inch Sanitary Sewer, Class B Bedding 945 L.F. $130.00 $122,850.00 $122,850.00 

35 557 12 inch Sanitary Sewer, Class B Bedding 767 L.F. $150.00 $115,050.00 $115,050.00 

36 559 6 inch Pipe Reconnections, VCP, Class B Bedding 75 L.F. $150.00 $11,250.00 $11,250.00 

37 559 6 inch Pipe Bends, VCP, Class B Bedding 60 EACH $75.00 $4,500.00 $4,500.00 

38 560 6 inch House Lateral 1 EACH $1,000.00 $1,000.00 $1,000.00 

39 561 Manhole Frame and Cover 1 EACH $1,000.00 $1,000.00 $1,000.00 

40 562 Manhole MH-2A on Sanitary Sewer 8 EACH $4,000.00 $32,000.00 

41 562 Manhole MH-2A on Storm Sewer 21 EACH $4,000.00 $84,000.00 

42 562 Manhole MH-2C on Storm Sewer 10 EACH $8,000.00 $80,000.00 

43 562 Manhole MH-2C on Sanitary Sewer 2 EACH $8,000.00 $16,000.00 

44 562 Manhole MH-2B on Storm Sewer 1 EACH $2,500.00 $2,500.00 

45 562 Manhole Adjusted 20 EACH $1,000.00 $20,000.00 

46 562 Manhole Reconstructed 4 EACH $3,000.00 $12,000.00 

47 562 Manhole Rebuilt 11 L.F. $100.00 $1,100.00 

48 563 Inlet Adjusted 40 EACH $500.00 $20,000.00 

49 563 No. 3 Inlet 10 EACH $2,500.00 $25,000.00 

50 603 Limestone for Driveway Reconstruction, 6" thick 1000 S.Y. $10.00 $10,000.00 

51 604 Bank Run Gravel 3641 C.Y. $30.00 $109,230.00 

52 614 Maintaining Traffic 1 L.S. $10,000.00 $10,000.00 $10,000.00 

53 619 Field Office 1 L.S. $10,000.00 $10,000.00 $10,000.00 

54 623 Construction Layout Stakes 1 L.S. $30,000.00 $30,000.00 $30,000.00 

55 624 Mobilization 1 L.S. $200,000.00 $200,000.00 $200,000.00 

56 SPEC Existing Manhole Rehabilitation 300 L.F. $300.00 $90,000.00 

57 SPEC 8 inch CIPPL 691 L.F. $55.00 $38,005.00 

58 SPEC 12 inch CIPPL 1111 L.F. $65.00 $72,215.00 

59 SPEC 10 inch CIPPL 250 L.F. $65.00 $16,250.00 

60 SPEC 15 inch CIPPL 286 L.F. $70.00 $20,020.00 

61 SPEC 18 inch CIPPL 500 L.F. $90.00 $45,000.00 

62 SPEC 21 inch CIPPL 436 L.F. $90.00 $39,240.00 

63 SPEC 24 inch CIPPL 1020 L.F. $150.00 $153,000.00 

64 SPEC 30 inch CIPPL 1680 L.F. $190.00 $319,200.00 

65 SPEC 36 inch CIPPL 450 L.F. $195.00 $87,750.00 

66 SPEC Bypass Pumping 1 L.S. $200,000.00 $200,000.00 

67 SPEC Cleaning of Sewers 1 L.S. $20,000.00 $20,000.00 

68 SPEC Slip-Lining of Sewers 484 L.F. $140.00 $67,760.00 

Totals  $310,000.00 $0.00 $255,650.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Prorated Common Items $0.00 $23,150.15 $0.00 $0.00 $0.00 $0.00 $0.00 

Total Estimated Construction Cost $3,733,369.46 $0.00 $278,800.15 $0.00 $0.00 $0.00 $0.00 $0.00 

  

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Direct Purchase of Water Main by DBE

Total Water Capital Fund $0.00 

SEWER CAPITAL FUND

Estimated Construction Cost $278,800.15 

Engineering and Inspection (20%) $55,760.03 

Less Assessments for Sanitary Sewers

Less Assessments for Sanitary Laterals

Total Sewer Capital Fund $334,560.17 

STREET LIGHT FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Total Street Light Fund $0.00 

PROJECT COST SUMMARY

Total Estimated Construction Cost $3,733,369.46 

Contingencies $186,668.47 

Grand total estimated construction cost $3,920,037.93 

Engineering and Construction Inspection (20%) $746,673.89 

Right-of-Way Acquisition $0.00 

Advertising $2,000.00 

Judicial and Legal Services $1,500.00 

pti fee $2,160.73 

Total Estimated Project Cost $4,672,372.55 

SUMMARY OF FUNDING SOURCES

City of Akron

     Property's Portion $0.00 

     Water Capital Fund $0.00 

     Sewer Capital Fund $334,560.17 

     Street Light Fund $0.00 

     Other Capital Budget $4,337,812.37 

Total Estimated Project Cost $4,672,372.55 



BIDDING SCHEDULE FOR:  CSO Rack 13 Sewer Separation

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Clearing and Grubbing 1 L.S.

3 202 Rack 13 Removal, as per plan 1 L.S.

4 202 Pipe Removed 382 L.F.

5 202 Pipe Abandoned 100 L.F.

6 202 Wearing Course Removed 10721 S.Y.

7 203 Excavation Including Embankment Construction 6886 C.Y.

8 203 Rock Excavation 100 C.Y.

9 207 Filter Fabric Fence 50 L.F.

10 254 6 inch Ductile Iron Pipe 105 L.F.

11 254 8 inch Ductile Iron Pipe 65 L.F.

12 258 6 inch Valve 1 EACH

13 259 6 inch x 6 inch Tee 1 EACH

14 259 6 inch 45 degree bend 9 EACH

15 259 8 inch 45 degree bend 4 EACH

16 259 6 inch solid sleeve 2 EACH



BIDDING SCHEDULE FOR:  CSO Rack 13 Sewer Separation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

17 259 8 inch Romac Coupling 2 EACH

18 263 Tying Into Existing Main 4 EACH

19 407 Tack Coat 1072 GAL.

20 448 Asphalt Concrete Surface Course, 1-1/4 inch thick 596 C.Y.

21 455 Combination Curb and Gutter 3000 L.F.

22 455 6" x 18" Curb 1000 L.F.

23 456 Concrete Aprons, 6" Thick 1200 S.F.

24 456 Concrete Walk, 4" Thick 4000 S.F.

25 456 Concrete Walk, 6" Thick 2200 S.F.

26 456 Curb Ramps 6 EACH

27 503 Cofferdams, Cribs and Sheeting 1 Allow. $50,000.00 $50,000.00

28 552 12 inch Storm Sewer, Type A, Class B Bedding 1546 L.F.

29 552 12 inch Storm Sewer, Ductile Iron, Class B Bedding 120 L.F.

30 552 18 inch Storm Sewer, Type A, Class B Bedding 1100 L.F.

31 552 30 inch Storm Sewer, Type A, Class B Bedding 1740 L.F.

32 553 12 inch Inlet Connection, RCP, Class "B" Bedding 720 L.F.

33 553 12 inch Inlet Connection, Ductile Iron, Class "B" Bedding 200 L.F.

34 557 8 inch Sanitary Sewer, Class B Bedding 945 L.F.

35 557 12 inch Sanitary Sewer, Class B Bedding 767 L.F.



BIDDING SCHEDULE FOR:  CSO Rack 13 Sewer Separation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

36 559 6 inch Pipe Reconnections, VCP, Class B Bedding 75 L.F.

37 559 6 inch Pipe Bends, VCP, Class B Bedding 60 EACH

38 560 6 inch House Lateral 1 EACH

39 561 Manhole Frame and Cover 1 EACH

40 562 Manhole MH-2A on Sanitary Sewer 8 EACH

41 562 Manhole MH-2A on Storm Sewer 21 EACH

42 562 Manhole MH-2C on Storm Sewer 10 EACH

43 562 Manhole MH-2C on Sanitary Sewer 2 EACH

44 562 Manhole MH-2B on Storm Sewer 1 EACH

45 562 Manhole Adjusted 20 EACH

46 562 Manhole Reconstructed 4 EACH

47 562 Manhole Rebuilt 11 L.F.

48 563 Inlet Adjusted 40 EACH

49 563 No. 3 Inlet 10 EACH

50 603 Limestone for Driveway Reconstruction, 6" thick 1000 S.Y.

51 604 Bank Run Gravel 3641 C.Y.

52 614 Maintaining Traffic 1 L.S.

53 619 Field Office 1 L.S.

54 623 Construction Layout Stakes 1 L.S.



BIDDING SCHEDULE FOR:  CSO Rack 13 Sewer Separation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

55 624 Mobilization 1 L.S.

56 SPEC Existing Manhole Rehabilitation 300 L.F.

57 SPEC 8 inch CIPPL 691 L.F.

58 SPEC 12 inch CIPPL 1111 L.F.

59 SPEC 10 inch CIPPL 250 L.F.

60 SPEC 15 inch CIPPL 286 L.F.

61 SPEC 18 inch CIPPL 500 L.F.

62 SPEC 21 inch CIPPL 436 L.F.

63 SPEC 24 inch CIPPL 1020 L.F.

64 SPEC 30 inch CIPPL 1680 L.F.

65 SPEC 36 inch CIPPL 450 L.F.

66 SPEC Bypass Pumping 1 L.S.

67 SPEC Cleaning of Sewers 1 L.S.

68 SPEC Slip-Lining of Sewers 484 L.F.

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


